NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 8/02/2012

Control 1590-01-021
Project BR 2012(755)
Highway FM 481
County UVALDE

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.

04/99



SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQIECT: BR 2012( 755) CONTRCL: 1590-01-021
COUNTY:  WVALDE
LETTI NG 08/07/2012
REFERENCE NO 0802
PROPCSAL ADDENDUMS
_  PROPCSAL COVER
X BID INSERTS (SH. NO.: 2, 3 AND 6 OF 6
X CGENERAL NOTES (SH. NO.: G

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OTHER SEE CHANGES BELOW

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

PROPOSAL:

*kkkkkkk*

Bl D | NSERTS -

REVI SED QUANTI TY FOR | TEMS 502- 2001 AND 681-2001.
ADDED | TEMS 403- 2001 AND 508- 2001.
DELETED | TEM 503- 2003.

GENERAL NOTES -

ON SPEC DATA SHEET "G', DELETED NOTES FOR | TEM 314.

PLANS:

* *kk k%

PLAN SHEET 6C ( GENERAL NOTES)

ON SPCE DATA SHEET "G', DELETED NOTES FOR | TEM 314.

PLAN SHEET 7 ( ESTI MATE & QUANTI TY SHEET) -
DESCRI PTI ON OF ABOVE CHANGES ( CONTI NUED)
(1 NCLUDI NG PLANS SHEET CHANGES)




ADDED | TEMS 403- 2001 AND 508-2001; DELETED SP 508---011; DELETED | TEM
503-2003; REVI SED QUANTI TY FOR | TEM 502- 2001.

PLAN SHEET 7A (ESTI MATE & QUANTI TY SHEET) -
DELETED | TEM5 662-2032 AND 6834-2001.

PLAN SHEET 8 ( TRAFFI C CONTROL PLAN AND SWBP SUMVARY) -
ADDED COLUWN FOR | TEM 403- 2001.

PLAN SHEET 9 ( GRADI NG PAVEMENT MARKI NG AND SI GNI NG SUMVARY) -
REVI SED QUANTI TY FOR | TEM 502-2001.

PLAN SHEET 17 (DETOUR PLAN PROFI LE) -
ADDED TEMP SPL SHORI NG AND QUANTI TY TO QAUANTI TY SUMVARY TABLE, ADDED
STATION LIM TS FOR TEMPORARY SPECI AL SHORI NG TO PLAN SHEET.




PROJECT BR 2012(755)
COUNTY UVALDE

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
100 |2002 (002 |PREPARING ROW STA 26.500 1
DOLLARS
and CENTS
104 {2002 REMOVING CONC (PAV) cY 223.000 2
DOLLARS
and CENTS
104 {2010 REMOVING CONC (RIPRAP) cY 200.000 3
DOLLARS
and CENTS
104 (2027 REMOVING CONC (APPR SLAB) SY 1,667.000 4
DOLLARS
and CENTS
105 |2011 REMOVING STAB BASE AND ASPH PAV (2- | SY 3,867.000 5
6)
DOLLARS
and CENTS
110  [2001 EXCAVATION (ROADWAY) cY 5,354.000 6
DOLLARS
and CENTS
132 (2003 EMBANKMENT (FINAL)(ORD COMP)(TY B) | CY 14,522,000 7
DOLLARS
and CENTS
161 (2005 |006 |COMPOST MANUF TOPSOIL (PB) (4") sY 15,032.000 8
DOLLARS
and CENTS
164 |2039 [002 |DRILL SEEDING (PERM) (URBAN) (CLAY) SY 15,032.000 9
DOLLARS
and CENTS
168 (2001 VEGETATIVE WATERING MG 90.500 10
DOLLARS
and CENTS




PROJECT BR 2012(755)
COUNTY UVALDE

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
247 12042 |033 |FL BS(CMPINPLC)(TY A GR 2)(FNAL POS) CY 1,926.000 11
DOLLARS
and CENTS
310 |2016 PRIME COAT (RC-250) GAL 1,066.000 12
DOLLARS
and CENTS
316 |2005 |016 |ASPH (AC-15P) GAL 4,601.000 13
DOLLARS
and CENTS
316 |2221 (016 |AGGR(TY-PB GR-3 SAC-B) CY 56.000 14
DOLLARS
and CENTS
316 |2223 (016 |AGGR(TY-PB GR-4 SAC-B) CY 91.000 15
DOLLARS
and CENTS
316 |2225 |016 |AGGR(TY-PB GR-5SAC-B) CY 39.000 16
DOLLARS
and CENTS
403 |2001 TEMPORARY SPL SHORING SF 1,570.000 17
DOLLARS
and CENTS
416 |2002 DRILL SHAFT (24 IN) LF 657.000 18
DOLLARS
and CENTS
420 |2003 |002 |CL CCONC (ABUT) CY 25.400 19
DOLLARS
and CENTS
420 |2004 |002 |CL C CONC (BENT) CY 173.800 20
DOLLARS
and CENTS
420 |2029 |002 |CL SCONC (SLAB) CYy 466.800 21
DOLLARS
and CENTS




PROJECT BR 2012(755)
COUNTY UVALDE

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
420 |2033 |002 |CL SCONC (APPR SLAB) cY 35.400 22
DOLLARS
and CENTS
425 |2016 |001 |PRESTR CONC SLAB BEAM (4SB15) LF 2,376.000 23
DOLLARS
and CENTS
425 |2017 |001 |PRESTR CONC SLAB BEAM (5SB15) LF 2,970.000 24
DOLLARS
and CENTS
432 {2020 RIPRAP (STONE PROTECTION)(15 IN) cY 896.000 25
DOLLARS
and CENTS
432 |2039 RIPRAP (MOW STRIP)(4 IN) cY 28.000 26
DOLLARS
and CENTS
450 |2161 |001 |RAIL (TY T223) LF 1,224.000 27
DOLLARS
and CENTS
459 |2002 GABIONS (GALV) cY 366.000 28
DOLLARS
and CENTS
462 |2020 |015 |CONCBOX CULV (8 FT X 5FT) LF 192.000 29
DOLLARS
and CENTS
496 |2009 REMOV STR (BRIDGE 0-99 FT LENGTH) EA 1.000 30
DOLLARS
and CENTS
500 |2001 |005 |MOBILIZATION LS 1.000 31
DOLLARS
and CENTS




PROJECT BR 2012(755)
COUNTY UVALDE

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
502 |2001 |033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 15.000 32
DLING
DOLLARS
and CENTS
506 (2001 |011 |ROCK FILTER DAMS (INSTALL) (TY 1) LF 44.000 33
DOLLARS
and CENTS
506 (2004 |011 |ROCK FILTER DAMS (INSTALL) (TY 4) LF 345.000 34
DOLLARS
and CENTS
506 |2009 |011 |ROCK FILTER DAMS (REMOVE) LF 389.000 35
DOLLARS
and CENTS
506 |2016 |011 |CONSTRUCTION EXITS(INSTALL) (TY 1) sy 1,111.000 36
DOLLARS
and CENTS
506 |2019 |011 |CONSTRUCTION EXITS(REMOVE) sy 1,111.000 37
DOLLARS
and CENTS
506 |2034 |011 |TEMPORARY SEDIMENT CONTROL FENCE LF 1,310.000 38
DOLLARS
and CENTS
508 |2001 CONSTRUCTING DETOURS STA 26.630 39
DOLLARS
and CENTS
512 |2008 |002 |PORT CTB (FUR & INST)(LOW PROF)(TY 1) LF 5,380.000 40
DOLLARS
and CENTS
512 |2009 |002 |PORT CTB (FUR & INST)(LOW PROF)(TY 2) LF 120.000 41
DOLLARS
and CENTS




PROJECT BR 2012(755)
COUNTY UVALDE

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
512 |2044 |002 |PORT CTB (REMOVE)(LOW PROF)(TY 1) LF 5,380.000 42
DOLLARS
and CENTS
512 |2045 |002 |PORT CTB (REMOVE)(LOW PROF)(TY 2) LF 120.000 43
DOLLARS
and CENTS
530 2012 DRIVEWAY S (SURF TREAT) SY 396.000 44
DOLLARS
and CENTS
540 |2001 |023 |MTL W-BEAM GD FEN (TIM POST) LF 300.000 45
DOLLARS
and CENTS
540 |2011 [023 |MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 2.000 46
DOLLARS
and CENTS
544 2001 GUARDRAIL END TREATMENT (INSTALL) EA 4.000 47
DOLLARS
and CENTS
644 2001 IN SM RD SN SUP&AM TY 10BWG(1)SA(P) EA 1.000 48
DOLLARS
and CENTS
644 |2004 IN SM RD SN SUP&AM TY 10BWG(1)SA(T) EA 5.000 49
DOLLARS
and CENTS
644 2006 IN SM RD SN SUP&AM TY 10BWG(1)SA(U) EA 1.000 50
DOLLARS
and CENTS
644 2025 IN' SM RD SN SUP&AM TY S80(1)SA(T) EA 3.000 51
DOLLARS
and CENTS
644 2060 REMOVE SM RD SN SUP & AM EA 6.000 52
DOLLARS
and CENTS




PROJECT BR 2012(755)
COUNTY UVALDE

PROPOSAL SHEET
TxDOT
FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
658 2240 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2 EA 6.000 53
DOLLARS
and CENTS
658 2259 INSTL DEL ASSM (D-SW)SZ (TYC)CTB(BI) EA 8.000 54
DOLLARS
and CENTS
662 2004 WK ZN PAV MRK NON-REMOV (W) 4" (SLD) | LF 10,742.000 55
DOLLARS
and CENTS
672 |2015 |034 |REFL PAV MRKRTY II-A-A EA 67.000 56
DOLLARS
and CENTS
677 |2001 ELIM EXT PAV MRK & MRKS (4") LF 691.000 57
DOLLARS
and CENTS
681 |2001 |002 |TEMPTRAF SIGNALS EA 2.000 58
DOLLARS
and CENTS
772 2003 POST AND CABLE FENCE(NEW INSTALLA- LF 12.000 59
TION)
DOLLARS
and CENTS
8251 |2006 |005 |REPM W/RET REQTY I(W)4"(SLD)(100MIL) LF 5,300.000 60
DOLLARS
and CENTS
8251 |2018 |005 |RE PM W/RET REQTY I(Y)4"(SLD)(100MIL) LF 5,300.000 61
DOLLARS
and CENTS
8251 |2033 |005 |PAVEMENT SEALER 4" LF 10,600.000 62
DOLLARS
and CENTS




Project Number: Sheet
County: Uvalde Control: 1590-01-021

Highway: FM 481

GENERAL NOTES

Description 1st Course 2nd Course

Area 5,111 sy 9,111 sy
----- See Bid Item-----

asphalt--rate(gal/sy) AC15P _.35 /1= _ 1,789 gal AC15P .30/1=_2,812gal

aggrate--type/gr ty PB/gr _3_ ty PB/gr _4

aggrate--rate(cy/sy) 1/ 95 = 56¢y 1/ 100=91cy

asphalt--rate(gal/sy) RC250 _.20 /1= 1,066 gal

aggrate--type/gr ty PB/gr _5_

aggrate--rate(cy/sy) 1/ 140 = _39cy

The following State, District, Local and/or Utility Standards have been modified: _(none).

Steel Wrapped or Asbestos Utility Lines:

Existing steel wrapped natural gas and/or asbestos cement (AC) water lines that will no longer be
in service are usually abandoned in place (AIP). However, if any of these lines have to be
removed for whatever reason (in the way of other construction, to make tie-ins, etc.) comply with
all federal, state and local laws, ordinances and regulations regarding the management of these
materials. At a minimum:

1. Contact the Engineer.

2. Remove the minimum amount of pipe needed to perform the proposed work.

3. Cover and secure the ends of the pipe with a double layer of 6 mil plastic. If the pipe is
damaged, cover the entire pipe.

4. Move the pipe to an approved temporary site within the project.
5. The Engineer will determine the owner (utility company) of the pipe and will coordinate

removal from the project. The contractor will load the pipe onto the removal vehicles but will
NOT be responsible for removing the pipe from the project.

General Notes Sheet A



Project Number: Sheet
County: Uvalde Control: 1590-01-021

Highway: FM 481

6. Removal of the pipe from the trench is subsidiary to the work that created the need for the
removal (excavation for structures, roadway, a new line, tie-ins, etc.). The work performed in
handling the pipe after it has been removed from the trench (covering with plastic, hauling to the
temporary site and later loading on to the disposal vehicles will be paid for through the Force
Account procedure.

Contact the Engineer or the City when construction operations are within 400 feet of a signalized
intersection to determine/verify the location of loop detectors, conduit, ground-boxes, etc.
Repair or replace any signal equipment damaged by construction operations. The method of
repair or replacement shall be pre-approved and inspected. Depending on the type and extent of
the damage, the Engineer reserves the right to perform the repair or replacement work and the
Contractor will be billed for this work.

Remove existing raised pavement markings as the work progresses or as approved. This work is
subsidiary to the various bid items. Properly dispose materials removed.

To better fit field conditions, the cross sections may be varied when approved.

If there are waste areas or material source areas, follow the Texas Aggregate Quarry and Pit
Safety Act requirements.

Any materials removed and not reused and determined to be salvageable shall be stored within
the project limits at an approved location or delivered undamaged to the storage yard as directed.
Properly dispose unsalvageable materials in accordance with local, state, and federal regulations.
Deface traffic signs so that they will not reappear in public as signs.

Any sign panels that are adjusted or removed and replaced, shall be done the same workday
unless otherwise approved.

Notify the Engineer at least two weeks prior to a proposed traffic pattern change(s) that will
require a revision to traffic signals.

Hurricane Evacuation

Hurricane Season is from June 1 thru November 30. As the closest metropolitan city inland from
the Texas Coast, the City of San Antonio is a major shelter destination during mandatory
hurricane evacuations. As such, planned work zone lane or road closures may be restricted
and/or suspended during mandatory hurricane evacuation operations. The District will coordinate
these restrictions at a minimum H-120 from any projected impact to the Texas Coast.

No time charges will be made if the Engineer determines that work on the project was impacted
by the hurricane.
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Project Number: Sheet
County: Uvalde Control: 1590-01-021

Highway: FM 481

The Engineer may order changes in the Traffic Control Plan to accommodate evacuation traffic,
and may suspend the work, all or in part, to ensure timely completion of this work. All work to
implement changes in the Traffic Control Plan will be paid through existing bid prices or through
Item 9.5, Force Account. However, the Department will not entertain any request for delay
damages, loss of efficiency that may be attributed to the restriction or suspension of road or lane
closures, or to changes in the Traffic Control Plan.

The Contractor should be aware that the "City Public Service™" (CPS) will be consulted by the
Engineer in matters concerning the execution of the work, materials and testing related to the
CPS work. As such; a CPS employee may be observing the construction and related operations
as they progress.

--ltem 5--

Reference all existing striping and other pavement markings to allow these markings to be re-
established. Ensure the markings (lane lines, edge lines, ramp gores, etc.) are in line with signs,
TMS arrows, etc. located on overhead sign supports.

Taper ACP placed at curb inlets, traffic inlets and slotted drains.

When a bridge deck is milled, seal coated and overlaid, remove excess material. Do not just
broom to the sides of the bridge, under guardrail, etc. Cover or protect all sealed expansion
joints and rails on bridges and all railroad tracks encountered as approved. Clean all of these
features if they weren’t properly protected. This work is subsidiary work to applicable bid items.

Prior to letting, bidders may obtain a free computer diskette or a computerized transfer of files
(from the Engineer's office) that contains the earthwork information. If copies of the cross-
sections in addition to, or instead of, the CD are requested, they will be available at the
Engineer's office for borrowing by copying companies at the bidder's expense.

The earthwork information was not developed with computers; therefore, a CD can not be
provided. Prior to letting, earthwork cross-sections will be available at the Engineer's office for
review by the bidder or for borrowing by copying companies to make copies at the bidder's
expense.

When working near aerial electrical lines or utility poles, comply with Federal, State and local
regulations. For electrical lines and poles shown in the plans, if the lines need to be de-energized
or if poles need to be braced, contact the electrical company. Work pertaining to de-energizing
lines, bracing poles and other protective measures will not be paid by TxDOT.

Prevention of Migratory Bird Nesting

General Notes Sheet C



Project Number: Sheet
County: Uvalde Control: 1590-01-021

Highway: FM 481

It is anticipated that migratory birds, a protected group of species, may try to nest on bridges,
culverts, vegetation, or gravel substrate, at any time of the year. The preferred nesting season for
migratory birds is from February 15 through October 1. When practicable, schedule construction
operations outside of the preferred nesting season. Otherwise, nests containing migratory birds
must be avoided and no work will be performed in the nesting areas until the young birds have
fledged.

Structures

Bridge and culvert construction operations can not begin until swallow nesting prevention is
implemented, until after October 1 if it’s determined that swallow nesting is actively occurring,
or until it’s determined swallow nests have been abandoned. If the State installed nesting
deterrent on the bridges and culverts, maintain the existing nesting deterrent to prevent swallow
nesting until October 1 or completion of the bridge and culvert work, whichever occurs earlier.
If new nests are built and occupied after the beginning of the work, do not perform work that can
interfere with or discourage swallows from returning to their nests. Prevention of swallow
nesting can be performed by one of the following methods:

1. By February 15 begin the removal of any existing mud nests and all other mud placed by
swallows for the construction of nests on any portion of the bridge and culverts. The Engineer
will inspect the bridges and culverts for nest building activity. If swallows begin nest building,
scrape or wash down all nest sites. Perform these activities daily unless the Engineer determines
the need to do this work more frequently. Remove nests and mud through October 1 or until
bridge and culvert construction operations are completed.

2. By February 15 place a nesting deterrent (which prevents access to the bridge and culvert by
swallows) on the entire bridge (except deck and railing) and culverts.

No extension of time or compensation payment will be granted for a delay or suspension of work
caused by nesting swallows. This work is subsidiary to the various bid items.

--ltem 6--
Show the stockpile lot and/or sub lot numbers on all tickets for all materials.

--ltem 7--

The project’s total disturbed area is 4.02 acres. The disturbed area in all project locations and
Contractor project specific locations (PSL’s), within 1/4 mile of the project limits, will further
establish the authorization requirements for storm water discharges. The department will obtain
an authorization to discharge storm water from the Texas Commission on Environmental Quality
(TCEQ) for the construction activities shown on the plans. Obtain any required authorization
from the TCEQ for any PSL’s on or off the ROW. When the total area disturbed on the project
and PSL’s within 1/4 mile of the project exceeds 5 acres, provide a copy of the Contractor NOI

General Notes Sheet D



Project Number: Sheet
County: Uvalde Control: 1590-01-021

Highway: FM 481

for PSL’s to the Engineer (to the appropriate MS4 operator when the project is on an off-state
system route).

Notify the Engineer of the disturbed acreage within one (1) mile of the project limits. Obtain
authorization from the TCEQ for Contractor PSL’s for construction support activities on or off
ROW.

--ltem 8--
Working days will be computed and charged in accordance with Article 8.3.A._4 : Standard-
Day work week.

The number of working days and interim milestones, if any, were calculated using a conceptual
time determination schedule that assumes generic resources, production rates, sequences of
construction and average weather conditions based on historic data. If requested, the Engineer
will supply bidders a CD of the time determination schedule compatible with Primavera Project
Planner software. The time determination schedule is provided for informational use only and is
not intended for bidding or construction purposes. If the schedule is used for bidding or
construction purposes, the bidder accepts the schedule and assumes the responsibility for
verifying all aspects of the schedule. The department will not adjust the number of working days
and milestones, if any, due to differences in opinion regarding any assumptions made in the
preparation of the schedule or for errors, omissions or discrepancies found in the schedule.

A no excuse incentive will be paid in accordance with section 8.11.A.1 of special provision
008---069.

Locate and reference with station and offset all manholes and valves within the construction
area. Each manhole and valve shall be identified by its owner (SAWS, CPS, etc.). No roadwork
will begin until this list has been submitted. Gas valves have to be accessible at all times,
therefore; temp. CTB, material stock piles, etc. can not be placed over these valves.

Construct all manholes and valves to final pavement elevations prior to the final mat of ACP. If,
between the final elevation adjustment and the final mat of ACP, the manholes and valves are
going to be exposed to traffic, place temporary asphalt around the manhole and valve to provide
a +/- 50:1 taper. The cost of elevation adjustment will be part of the manhole and valve work,
and asphalt tapers are part of the ACP work.

--ltem 9--

When approved, provide uniformed, off-duty law enforcement officers with marked vehicles
during work that requires a lane closure. The officer in marked vehicles shall be located as
approved to monitor or direct traffic during the closure. The method used to direct traffic at
signalized intersections shall be as approved. Additional officers and vehicles may be provided
when approved or directed.
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Project Number: Sheet
County: Uvalde Control: 1590-01-021

Highway: FM 481

Complete the daily tracking form provided by the department and submit invoices that agree
with the tracking form for payment at the end of each month approved services were provided.

Minimums, scheduling fees, etc. will not be paid; TXDOT will consider paying cancellation fees
on a case by case basis.

--Item 100--

Begin clearing operations after trees and other areas of vegetation to be protected have been
identified and approved. Install fencing around features to be protected as shown in the plans or
directed. Coordinate all right of way clearing operations with the SW3P.

Trim and remove brush and trees as needed for construction operations. Obtain approval for
proposed method of tree and brush trimming and removal. Vertical flailing equipment is not
allowed. Treat damaged or cut branches, roots and/or stumps of all oak trees with a commercial
tree wound dressing. Disinfect all pruning tools with a solution of 70% alcohol before moving
from one tree to another. Unless otherwise approved remove all resulting vegetative debris from
the ROW within 24 hours. The Engineer can stop all construction operations if the dressing, cut
and removal requirements are not followed.

--ltem 110--
Where excavation extends beyond a right of way fence, remove and replace the fence to a
comparable condition.

--ltem 161--

Approximately 1670  CY of existing topsoil may be salvaged and windrowed or
stockpiled (as approved) for later use as Compost Manufactured Topsoil (CMT). Place erosion
control measures for the stockpile and/or windrow.

--ltem 164--

Drill seeding of permanent grasses requires the use of approved grass seeding equipment capable
of properly storing and metering the release of small seeds (such as Bermuda grass) separately
from fluffy type seeds (such as bluestems). Equipment manufactured for planting grain crops is
acceptable for planting temporary cool season seeds, but not for planting the permanent seed
mix.

When drill seeding is required, cultivate the area to a depth of 4 in. after the fertilizer has been
applied and before placing the seed.

If performing a permanent seeding in an area with established temporary grass cover and

mowing is performed instead of tilling, seed and fertilizer may be distributed simultaneously
during “Broadcast Seeding” operations, provided each component is applied at the specified rate.

General Notes Sheet F



Project Number: Sheet
County: Uvalde Control: 1590-01-021

Highway: FM 481

--ltem 168--

Apply vegetative watering as needed to supplement natural rainfall during the vegetation
establishment period. Plan quantity of irrigation water is based on the application of a total of
1.3 gal of water each week for each sq. yd. of area that is sodded or seeded. Establishment time
is estimated to be 12 weeks for both sod and permanent seed mixes. Temporary seeding will
require less time for establishment. Provide a schedule and coordinate watering cycles and rates
per cycle with the Engineer. Obtain approval if the quantity of water to be applied is expected to
exceed the plan quantity. Adjust the amount of water applied with each cycle and the number of
cycles each wk. according to actual site conditions. Drought or other conditions, as determined
by the Engineer, may require the application of supplemental irrigation during hours other than
normal working hours.

--Item 247--
There is no minimum PI requirement for this project.

--Item 302--

Previously tested aggregates found to contain excessive quantities of dust (more than 0.5 percent
passing the No. 40 sieve) during precoating, stockpiling or hauling operations, may be rejected.
Use Test Method Tex-200-F, Part | for testing.

Precoated Aggregate Type PE shall consist of crushed slag, crushed stone or natural limestone
rock asphalt.

The Engineer will utilize the Ignition Oven Method (Tex 236-F) for aggregate gradation, with

the option of utilizing belt or vacuum extraction gradation in the event the ignition oven
malfunctions.

--ltem 316--
When using latex asphalt, avoid drifting of asphalt onto traffic and adjacent properties.

Asphalt season will be year around, but meet sections 316.4.D.1 through 3.
Ensure that the asphalt for precoating the aggregate and the asphalt used for the surface treatment
will not result in a reaction that may adversely affect the bonding of the aggregate and asphalt

during the surface treatment operation.

Do not add bag house fines in the production of precoated material.
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Project Number: Sheet
County: Uvalde Control: 1590-01-021

Highway: FM 481

Clean all concrete curbs, islands, medians, etc. that get coated with asphalt.

--ltem 401--

A shrinkage compensator is not required for when used for backfilling pipes. Strength of the
Flowable Backfill will be verified by the District Laboratory. Field testing is not required, unless
deemed necessary.

--ltem 420--
Mass concrete will be measured in place.

Restrict large aggregate size to %” maximum for class “C” concrete used in aesthetic details
requiring form liners.

--ltem 421--

Use an automated ticket that contains the same information as TxDOT's ticket. Submit the ticket
for approval prior to use. The concrete producer will contact the District Laboratory or the
Engineer’s Office (outside the San Antonio area) to inform TxDOT of scheduled structural
concrete batching. Structural concrete includes bridge drill shafts, columns, caps, abutments,
deck or top slabs of direct traffic culverts.

Entrained air is required in all slip formed concrete (bridge rail, concrete traffic barrier,
pavement etc.), but is not required for other structural concrete. Adjust the dosage of air
entraining agent for low air content as directed or allowed by the Engineer. If entrained air is
provided where not required, only the upper limits of the Special Provision will be enforced.

The curing facilities and strength testing equipment is not required for this project.

Poly-fiber reinforced concrete may be used as an option, with the approval by the Engineer, for
riprap, sidewalk, curb/gutter, and mow strip. Use a TXDOT approved manufacturer or producer
for the poly-fiber. The poly-fibers shall be combined with the concrete in proportions as
recommended by the manufacturer. A concrete mix design must be approved by the Engineer.
--ltem 432--

In all riprap slopes, provide 3 inch diameter weep holes at 10 foot maximum spacing and backed
with loose graded gravel or crushed stone and galvanized hardware cloth.

In areas where guard fence posts are to be placed in riprap, the riprap shall have an 18 inch +/-
blocked out area (round or square).

Match the slope of the Riprap (Mow Strip) to the slope of the adjacent roadway.
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--ltem 449--

The pipe joint compound used to coat the threads of anchor bolts prior to installation of nuts
when erecting a high mast pole shall be an electrically conducting protective thread lubricant
compound (Crouse-Hinds TL-2, 0z/Gedney STL, Thomas & Betts Kopr-Shield).

--ltem 454--

The list of approved Header Type Expansion Joints can be found at:
http://www.txdot.gov/txdot_library/publications/producer_list.htm title is “Elastomeric
Concrete”.

--ltem 462--
Use concrete aggregate with two sacks of Portland cement per cubic yard for fill between pre-
cast boxes.

The following structures shall be pre-cast:
CONC BOX CULVERTS.

--Item 500--
"Materials on Hand" payments will not be considered in determining percentages for
mobilization payments.

--Item 502--
Place standard markings no later than 14 days after surface treatment operations are completed.

When advanced warning flashing arrow panels and/or changeable message sign is specified,
have one standby unit in good condition at the job site.

Treat the pavement drop-offs as shown in the TCP.

After written notification, the time frame to provide properly maintained signs and barricades
before considered in non-compliance is 48 hours from receipt of the notification.

Moving an existing sign to a temporary location is subsidiary to this Item. Installations with
permanent supports at permanent locations will be paid for under the applicable bid item (s).

Mount temporary mailboxes on plastic drum in accordance with Compliant Work Zone Traffic
Control Devices, Section K. Mounting and moving the mailbox as needed for the various
construction phases is subsidiary to this Item.

Notify the Engineer 5 business days in advance of any temporary or permanent lane, ramp,
connector, etc. closures/detours, restrictions to lane widths, alterations to vertical clearances, or
modifications to radii. Any other modifications to the roadway that may adversely affect the
mobility of oversized/overweight trucks also require 5 business days advance notice to the
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Engineer. Unless shown in the TCP, no lane, ramp, connector, etc. closures are allowed during
special events. At least one lane has to remain open at all times. For all lane closures, provide
written closure information by 1:00PM on the business day prior to the closure. For closures on
a Monday or following a Holiday, furnish the information the workday prior to the closure. Lane
closures will not be allowed if this reporting requirement is not met.

For closures not listed in the TCP; the lane closures are limited to between the hours of _ 8:00
am & 5:00 pm, and at least one lane has to remain open at all times.

Avoid placing stockpiles within the roadway’s horizontal clear zone. If a stockpile is placed
within the clear zone, address in accordance with the TMUTCD.

Do not place barricades, signs, or any other traffic control devices where they interfere with sight
distance at driveways or side streets.

In addition to providing a Contractor's Responsible Person and a phone number for emergency
contact, have an employee available to respond on the project for emergencies and for taking
corrective measures within 2 hours or within a reasonable time frame as specified by the
Engineer.

--Item 506--

It is not anticipated that erosion control devices will be needed. However; in the event devices
are needed, the SW3P shall consist of the control measures approved. Depending on the type and
amount of work, payment will be handled with the Force Account Procedure, or by individual
pay items.

--Item 510--
The length of the one-way traffic control section is limited to 1 miles.

--ltem 512--

New Single Slope or F-Shape CTB (cast in accordance with the Standard Sheets in the plans)
may be furnished or the same pre-used shapes (that meet the requirements of this Item) may be
furnished. New Safety Shape (New-Jersey) CTB is not allowed, but pre-used New-Jersey (that
meets the requirements of this Item) may be furnished. More than one type may be furnished but
do not mix the types when placed along the roadway.

--ltem 514--

The Type 3 CTB taper from the Type 2 at obstructions (OSB’s, bridge, columns, etc.) shall be
40:1. If gravel is used between the barriers as shown by the Standard Sheet, the top six inches
shall be CL A concrete.
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--ltem 540--
MBGF posts shall be round with domed tops, and not painted. If 10 or less timber posts are
needed, they may be purchased locally and will be accepted by visual inspection.

Guard fence posts placed in proposed and/or existing areas of riprap, sidewalks or other concrete
shall have an 18 inch +/- (square or round) block out in the concrete. After the posts are
installed, the blocked out area shall be topped off with 4 inches of low strength grout/mortar
consisting of about 1 sack of cement per cubic yard of mix.

When connecting a Thrie-Beam to a concrete wingwall, bridge rail, CTB, etc., drill the holes for
bolt placement using rotary or core type equipment. Use a core type drill when reinforcing steel
is encountered. Do not use percussion or impact drilling. Repair damage to the concrete and
spalls exceeding %2” from the edge of the hole.

The top height shown on SGT (7)H-10 and SGT (8)H-09 may be adjusted to a maximum of 28”
(22” center) but not less than 27-3/4” (21-5/8” center).

--ltem 542--
Salvage all undamaged/acceptable radius guardrail and deliver to the TXDOT maintenance
section yard.

--ltem 644--
The wedge anchor system shown on State Standard Sheet SMD (TWT) are not allowed.

--Item 658--
CTB reflectors will not be paid for directly but will be considered subsidiary to the barrier.

--Item 666 & 8251--

If TY Il material is used (vs. an acrylic or epoxy) as the sealer for the TY | markings, place the
TY Il aminimum of 14 calendar days (to provide adequate curing) before placing the TY |
markings.

--Item 672--

Place all adhesive material directly from the heated dispenser to the pavement. Do not use
portable or non-heated containers. Use adhesive of sufficient thickness so that when the marker
is pressed into the adhesive, 1/8" or more adhesive will remain under 100% of the marker. The
adhesive should extend not less than 1/2" but not more than 1 1/2" beyond the perimeter of the
marker.

--Item 677--

Obtain approval before using the mechanical method for the elimination of existing
thermoplastic pavement markings.

General Notes Sheet K



	� NOTIFICATION OF ADDENDUM
	PROPOSAL ADDENDUMS
	PROPOSAL SHEET
	General Notes: 

